

# FAMPO CMAQ/RSTP PROJECT INFORMATION SHEET

VDOT – Fredericksburg District, Revised June 2013

Existing Project

New Project

**Project Name:** \_\_\_\_\_

**Project Sponsor:** \_\_\_\_\_

## Project Location

- Jurisdiction: \_\_\_\_\_ VDOT Residency: \_\_\_\_\_
- Route Number: \_\_\_\_\_ Fed. Functional Class: \_\_\_\_\_
- Street Name: \_\_\_\_\_
- Project Termini
  - From: \_\_\_\_\_
  - To: \_\_\_\_\_
- Project Length: \_\_\_\_\_

## Project Description

- Type of Improvement:
  - Roadway Capacity
  - Intersection Improvement
  - ITS/Operations
  - Transit Capital
  - Commuter Parking
  - PE/Study Only
  - Bridge Rehab/Replacement
  - Maintenance/Paving
  - Intermodal Improvements
  - Transit Operations
  - Bicycle/Pedestrian
  - Other
- Brief Description: \_\_\_\_\_
- Air Quality Analysis:  Required  Not Required  Not Performed  
Quantification of Benefit: \_\_\_\_\_  
Air Quality Evaluation Source: \_\_\_\_\_

## Project Background

- Problem Description: \_\_\_\_\_
- Plan Status, included in:  Local Comp Plan  CLRP  
 Regional Needs Plan  Statewide Plan  None
- Prior Study Document: \_\_\_\_\_
- Project Origin: \_\_\_\_\_
- Project Purpose: \_\_\_\_\_

## Project Finance

- Preliminary Cost Estimate Total Cost: \_\_\_\_\_  
By Phase PE: \_\_\_\_\_ RW: \_\_\_\_\_ CONST: \_\_\_\_\_
- Source of Estimate: \_\_\_\_\_
- Requested Project Phase/ Amounts:
  - Year 1: \_\_\_\_\_ Year 2: \_\_\_\_\_
  - Year 3: \_\_\_\_\_ Year 4: \_\_\_\_\_
  - Year 5: \_\_\_\_\_ Year 6: \_\_\_\_\_
- Programmed Project:  Yes  No
- Programmed In:  Primary SYIP  Secondary SYIP  Locality CIP  
 MPO TIP  Other: \_\_\_\_\_

**Anticipated Project Administration**

VDOT     VDRPT     MPO     Locality: \_\_\_\_\_

• Project Manager: \_\_\_\_\_  
E-Mail: \_\_\_\_\_ Phone: \_\_\_\_\_

• Contacts

Locality Contact: \_\_\_\_\_ Locality: \_\_\_\_\_  
E-Mail: \_\_\_\_\_ Phone: \_\_\_\_\_

Regional Contact: \_\_\_\_\_ Organization: \_\_\_\_\_  
E-Mail: \_\_\_\_\_ Phone: \_\_\_\_\_

Agency Contact: \_\_\_\_\_ Agency: \_\_\_\_\_  
E-Mail: \_\_\_\_\_ Phone: \_\_\_\_\_

**Anticipated Project Schedule**

Anticipated Start Date of Study: \_\_\_\_\_

Anticipated Start Date of Preliminary Engineering: \_\_\_\_\_

Anticipated Start Date of Right of Way Acquisition: \_\_\_\_\_

Anticipated Advertisement Date for Construction: \_\_\_\_\_

Anticipated Completion Date: \_\_\_\_\_

**Anticipated Project Complexity**

• Natural Environment Constraints  
 Considerable     Moderate     Marginal     Unknown

• Built Environment Constraints  
 Considerable     Moderate     Marginal     Unknown

• Cultural Resource Constraints  
 Considerable     Moderate     Marginal     Unknown

• Right of Way Constraints  
 Considerable     Moderate     Marginal     Unknown

• Utility Constraints  
 Considerable     Moderate     Marginal     Unknown

• Maintenance of Traffic Constraints  
 Considerable     Moderate     Marginal     Unknown

• Constructability Constraints  
 Considerable     Moderate     Marginal     Unknown

• Public Support  
 Considerable     Moderate     Marginal     Unknown

**Other Information**

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Form Completed By: \_\_\_\_\_ Date: \_\_\_\_\_

**Programming Information**

• VDOT UPC:    Temporary: \_\_\_\_\_    Permanent: \_\_\_\_\_

• MPO TIP Amendment Number: \_\_\_\_\_    STIP Amendment Number: \_\_\_\_\_

• Date Obligation Will be Available: \_\_\_\_\_

• Flex to FTA?     Yes     No    Date Flex Completed: \_\_\_\_\_